ESTIMATED COST- $52,300,000.00 INDICATE WITH AN "X"
WHETHER YOU ARE A
GENERAL CONTRACTOR,
JOB NO.: 09/0161 CONTRACT NO: 556 SUB CONTRACTOR, OR
PROJECT DESCRIPTION: Construction of the mainlane of Section 6 of the Sam Houston Tollway A SUPPLIER INITIAL FOR
{East) from 0.427 miles East of Wilson Oates Road to 0.396 miles West
of Lockwood Drive
Becky Laudan
HARRIS COUNTY TOLL ROAD AUTHORITY ADDENDUM
CONTRACTOR NAME MAILING ADDRESS PHONE & FAX # RESPONSIBLE PARTY | GEN SuUB SUPPLIER 1, 2
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ESTIMATED COST- $52,300,000.00

INDICATE WITH AN "X~
WHETHER YOU ARE A
GENERAL CONTRACTOR,
JOB NO.: 09/0151 CONTRACT NO: 556 SUB CONTRACTOR, OR
PROJECT DESCRIPTION: Construction of the mainlane of Section 6 of the Sam Houston Tollway A SUPPLIER INITIAL FOR
(East) from 0.427 miles East of Wilson Oates Road to 0.396 miles West
of Lockwood Drive
Becky Laudan
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ESTIMATED COST- $52,300,000.00

INDICATE WITH AN "X

WHETHER YOU ARE A
; GENERAL CONTRACTOR,
JOB NO.: 09/0151 CONTRACT NO: 556 SUB CONTRACTOR, OR
PROJECT DESCGRIPTION: Construction of the mainlane of Section 6 of the Sam Houston Toliway A SUPPLIER INITIAL FOR
(East) from 0.427 miles East of Wiison Oates Road to 0.396 miles West
of Lockwood Drive
Becky Laudan
HARRIS COUNTY TOLL ROAD AUTHORITY ADDENDUM
CONTRACTOR NAME _ MAILING ADDRESS PHONE & FAX# | RESPONSIBLE PARTY | GEN SUPPLIER 1 2
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